



1125 East Berry Street • Fort Worth, TX 76110 • Phone: 682-312-7888

Crowley ISD  
817-297-5942

2205 N Crowley-Cleburne Road  
Crowley, TX 76036

**Print-date:** 9-23-2020

Randy, thank you for the time to allow me to go over the IAQ technology. As we spoke about, we have be able to set up 4-6 week lead times for equipment. Don't hesitate to call me with any questions or concerns and we'd like to get our manufacturer reps in front of the staff in person or online when possible. This proposal is based on using the Dust Free Active for VOC's and Bi-Polar Ionization.

## Price Breakdown

Code	Title	Description	Qty / Unit	Unit Price	Price
231000 HVAC	CHS Football Field House	PHI Cell treatments Product & material cost = \$8155 Labor = \$3750	1	11,905.00	\$11,905.00
231000 HVAC	Deer Creek	PHI Cell treatments Product & material cost = \$33350 Labor = \$14475	1	47,825.00	\$47,825.00
231000 HVAC	Hargrave	PHI Cell treatments Product & material cost = \$21180 Labor = \$6750	1	27,930.00	\$27,930.00
231000 HVAC	Jackie Carden	PHI Cell treatments Product & material cost = \$24540 Labor = \$12125	1	36,665.00	\$36,665.00
231000 HVAC	North Crowley Field House Zones	PHI Cell treatments Product & material cost = \$10400 Labor = \$4250 Varsity Football, Media Room, Soccer/Track/Office, Training Room, Coach Office East, Coach Office, Soccer/Track/Locker, 9th Grade Football, JV Football, Old Media	1	24,140.00	\$24,140.00
231000 HVAC	Sycamore	PHI Cell treatments Product & material cost = \$30540 Labor = \$13425	1	43,965.00	\$43,965.00

**Total Price: \$192,430.00**

This is for the indoor air quality upgrade. Each facility has various PHI types and size. All buildings are priced accordingly. There are no provisions for lifts if needed.

You will need to have some type of contingency, if we need rental equipment, to access airhandlers in high installation position.

This quote based on desired parameters of the project. This quote is valid for the next 30 days after which pricing is subject to change.

**Signature**

---

**Print Name:**

---

**Date:**

---